(. GIObe Centrum vyzkumu globalni zmény AV CR, v. v. i.

ITRES HYPERSPECTRAL SYSTEM ADMINISTRATION

CONTRACTOR
Name ITRES Research Limited

Registered office Unit 8, 2121 29* Street NE, Calgary, AB T1Y 7H8
Comep. ID No (IC) 202196473
Steven Mah, Vice President

Represented by Business Development

and

CUSTOMER

Global Change Research Centre AS CR

Centrum vyzkumu globaini zmény AV CR, v. v. i.

Registered office Bélidla 986/4a, 603 00 Brno, CZECH REPUBLIC

Comp. ID No (IC) 67179843 Tax ID No (DIC) CZ67179843
Registered in Register of public research institutions

Represented by prof. RNDr. Ing. Michal V. Marek, DrSc., dr. h. c., Director

Pursuant to section 1746 (2) of Civil code, the above parties conclude a contract of the following wording.

Name

l. PREAMBLE

1. On the basis of the contract on the supply of aviation imaging hyperspectral systems dated 20
December 2013, the contractor supplied to the customer hyperspectral sensors TASI 600 (serial
number: 5507), CASI 1500 (serial number: 2531) and SASI 600 (serial number: 3209)

i. SUBJECT MATTER OF CONTRACT
1. The contractor undertakes to perform the following services for the customer:

a. Upgrade of the current control and processing software, until 31 August 2016, of the TASI 600,
CASI 1500 and SASI 600 hyperspectral sensors, which includes the following:

1. SPARCAL Support
2. RCX Support
3. GCSS Support
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4. Calibration Support
5. Telephone/Email support
6. Future software updates

b.  Addition of a dual black-body unit to the TASI 6800 sensor including its commissioning and
testing by the contractor at the place of its registered office.

G Enter into a service contract to maintain the hardware and software of the TASI 600, CASI
1500 and SASI 600 sensors and their maintenance, until 31 August 2016. The obligations
include the following:

1. Incoming System Inspection
Operational System Check
Hardware Diagnostics

System Gain/Noise Measurement
Radiometric Calibration Checks
Focus/Alignment

System Refurbishment as Required
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System Cleaning

9. Spectral Calibration

10. Radiometric Calibration

11. Telephone/Email support (Hardware and Software)
12. Software Upgrades

13. Hardware Repairs (as required at ITRES facilities)
14. Communication Protocol Support and Development

2. The contractor also undertakes to provide cooperation in technical support to the customer during
installation of the control software upgrades if the customer asks for it to a reasonable limit of 150
hours.

ii. DEADLINE OF FULFILMENT AND PLAGE OF FULFILMENT
1. The parties agreed on the following deadlines of fulfiiment:

a) The Contractor will maintain the software updates according to article Il letter a) until 31
August 2016

b) The dual black-body unit according to article Il letter b) will be delivered and installed to
Czech Republic no later than 10 February 2016

¢} The service contract of the sensors listed according to article Il letter c) will be in place until
31 August 2016.

2. The customer will have up to 5 working days from the day the sensors are made available to the
customer in order to determine the operational status of each sensor.

3. The contractor undertakes to perform the services pursuant to article Il. letter a) of this contract duly,
in time and without any legal or material defects, in the form of sending of installation CDs/DVDs or
a data file including the licence key, as appropriate to the address of the registered office of the
contractor or to the e-mail address specified in article VI. par. 1.

4. The effects of the handover of the subject matter of the contract do not occur before the moment
when the customer can handle the subject matter of the contract in the place of the registered office
of the customer.
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V.

iz

9.
10.
11

12.

PRICE AND PAYMENT TERMS
The price for fulfilment of this contract was agreed:

Item Number Price per item Total price excl.
excl. VAT VAT
1. Upgrade of the control and 1 piece 4,500.00 $4,500.00

processing software of the
TASI 600, CASI 1500 and
SASI 600 hyperspectral
sensors to the current version

2. Addition of a dual black-body
unit to the TASI 600

1 piece 50,000.00 $50,000.00

3. Enterinto a service contract for 1 piece 150,500.00 $150,500.00

the TASI 600, CASI 1500 and
SASI 600 sensors

Total price excl. VAT $205,000.00 USD

The price is agreed based on unit prices as a sum of the priced items.

The price does not include costs of transport of sensors in case of a service repair to the place of
servicing in the registered office of the contractor and they will be paid separately by the customer.

All Canadian duties and taxes are the responsibility of the contractor: all Czech customs duties and
taxes are the responsibility of the client.

The Contractor is obliged to provide insurance during shipping of the return of the TASI 600 sensor
together with the installed dual-black body unit.

The price is agreed as the maximum price including all the costs of the contractor for fulfiment of
this contract excluding shipping, duties and taxes regardless of the articles of consumption and
price influences in the course of fulfiment of this contract.

The price will be paid on the basis of two invoices:

7.1. The first invoice will be issued within 10 working days after signing this contract and its will
correspond to the amount of 2 months of upgrade of the control and processing software and
2 months of a service contract for all the sensors.

7.2. The second invoice will be issued in February 2016 and it will for the amount corresponding
to 8 months of the control and processing software upgrade, full cost of the dual black-body
unit and 8 months of a service contract for all the sensors listed.

Within the due date, the customer is entitled to return an invoice with errors. The contractor is
obliged to submit a new invoice with a new due date.

The due date of an invoice is 24 days from the day on which the invoice was issued.
Invoices will have particulars of a tax document.

The invoice is paid on the day when the corresponding amount is charged off the contractor’s
account.

No advance is provided. No deposit is provided.

V.LICENCE AGREEMENT

1.

The contractor provides to the customer a non-exclusive unlimited licence for ITRES-generated
software as regards the extent and way of use for all the fulfilments of the customer on the basis of
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VIl.

this contract which are protected by copyright. Third party software such as Windows and IDL are
restricted to existing licensing conditions.

The customer is mainly entitled to make backup copies of the protected work.

The customer is not obliged to use the licence.

The contractor declares that it is entitled to grant the licence in the specified extent.
The remuneration for the licence is included in the price for the contract fulfilment.

Any bona-fide employee of the customer is permitted to use the licensed software in processing
data generated by the listed instruments.

The licence is time unlimited.

. GUARANTEE OF QUALITY AND COMPLAINTS

The contractor provides a guarantee for quality of the subject matter of contract. For the whole
duration of the service contract period, the subject matter of the contract:

a) will be fit for the use arising from this contract.
b) will be fit for the use for standard purposes.
¢) will maintain its standard properties.

The contractor provides a guarantee for quality of the dual black-body unit for the time of
duration of the service contract for the TASI 600 sensor.

The guarantee period will start to run on the day when the takeover of the subject matter of contract
is confirmed. The guarantee period is extended by the time starting from the day on which the
complaint was lodged and finishing on the day when the defect was rectified.

The customer is not in delay with notification of a defect if a defect which the subject matter of the
contract has at the time of its handover or a guarantee defect is notified in writing within 30 days
from the moment when the customer finds out about the defect.

The contractor is not in delay with a defect rectification if it starts to perform activities or initiates the
acquisition of necessary replacement components aimed at the defect rectification without any
unnecessary delays and continues with due diligence in this activity and latest within 20 working
days after the defect is notified and diagnosed. The defect will be rectified as quickly as
reasonably possible. The period for defect rectification starts the first day when contractor can
handle with defected subject; the end of the defect period is the day the item is shipped to the
customer's registered office.

INTERESTS ON OVERDUE PAYMENT AND CONTRACTUAL PENALTIES

The party that is in delay of payment of its legitimate debt can be asked to pay an interest on the
overdue payment by the other party if it fulfils duly its contractual and statutory obligations and, if
the other party is not responsible for the delay. The parties agreed on interest on overdue
payment at the amount of 0.025 % of the due sum per day.

The contractor will apply a contractual penalty at the amount of USD 100 per day in the following
cases:

a) The contractor is in delay with return of the subject matter of contract.

b) Delay with rectification of the defect which the subject matter of the contract has at the time of
its handover.

c) Delay with rectification of a diagnosed defect.

A separate invoice will be issued for the contractual penalty and its due date will be 25 days. The
date of taxable supplies will be the day on which the invoice is issued.
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4. ITRES is notresponsible for any damages, consequential, direct, or indirect as a result of the failure
of the instruments or its software.

5. The maximum accumulated penalty (for all instances) under this clause during the life of this
contract is USD$10000.00.

VIIl. CONTRACT TERMINATION
1. The contract can be terminated by a written agreement.

2. The customer can withdraw from the contract in case it is breached significantly by the contractor.
A significant breach of the contract is considered to be mainly the following:

a) The contractor is in delay with fulfilment of a deadline for longer than 30 days.
b) Commencement of bankruptcy proceedings in which the contractor is the debtor.

3. The contractor can withdraw from the contract in the following cases:

a) Commencement of bankruptcy proceedings in which the customer is the debtor.
b) The customer is in delay with payment of an invoice for longer than 30 days.

4. The contract must be terminated in writing and it becomes effective on the day when it is delivered
to the other party.

In case of withdrawal from the contract, the mutual sanction liability does not cease to exist.

Termination of the contract will result in a pro-rate adjustment of the contract price for the service
agreement portion of the contract.

IX. RESPONSIBLE PERSONS OF THE PARTIES

1. The responsible person of the customer is Ing. Jan Hanu§, hanus.j@czechglobe.cz,
+420 511 192 244. This responsible person is authorised to perform all the tasks pursuant to this
contract on behalf of the customer, with the exception of disposal of the contract.

2. The responsible person of the contractor is Stephan Lich, Technical Services Manager,
slich@itres.com, +1 403-250-9944. This responsible person is authorised to perform all the tasks
pursuant to this contract on behalf of the contractor, with the exception of disposal of the contract.

X. JOINT PROVISIONS

1.  The ownership right to the subject matter of the contract is transferred at the moment when the
subject matter of the contract is handed over to the customer and payment for the dual black body
improvements are received.

2. Neither of the Contracting Parties shall assign a claim or debt arising from this Contract to a third
party without the written consent of the other Contracting Party.

Each of the Contracting Parties shall take the risk of a change in circumstances upon themselves.

No rights or obligations of the Contracting Parties shall be inferred from the practice established
between the Contracting Parties or general practice or in the sector relating to the subject of the
Contract.

5. The Contractor acknowledges that it is obliged to cooperate in the exercising of financial control.
The Contractor shall undertake to cooperate in the financial control of all of its subcontractors.

6. The Contracting Parties agree that the court with jurisdiction to hear and determine any and all
disputes arising between the Contracting Parties hereunder or in connection herewith shall be the
general London Court of International Arbitration.
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. FINAL PROVISIONS

This Contract shall be governed by Czech law, with the exception of conflicting provisions. Any and
all related negotiations shall be conducted in the English language and the interpretation of the
contract shall be in English.

This Contract is not dependent on any ancther contract. This Contract does not depend on any
another contract.

This Contract contains the entire understanding of this agreement and all of the formalities which
the Contractual Parties have had and have wanted to negotiate herein, and that they consider
important for the binding nature of this Contract. No statement made by the Contracting Parties
during the negotiation of this Contract or statement made after the conclusion of this Contract shall
be interpreted as being contrary to the provisions of this Contract or constituting an obligation of
any of the Contractual Parties.

This Contract may only be amended in writing in the form of numbered addenda, hereto. The
invalidity of the Contract or its addenda for breach of form may be argued by the Contracting Parties
any time, even if the performance has begun.

This Contract shall be elaborated in two counterparts, with each of the Contracting Parties receiving
one copy thereof.

This Contract shall become effective upon its signature by the last Contracting Party.

Calgary, on this day December 8, 2015 Brno, on this day 74 74 /0145

:’4/\

~ Steven Mah \ prof. RNDr. Ing. MICh WrSc dr. h. c.
Vice President, Busmess“Devefopmém ‘Dﬁetor of
ITRES Research Limited. .
Global Ehange Research Centre AS CR
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